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ΣΥΜΠΛΗΡΩΜΑ Νο1 

 

ΤΕΥΧΗ ΔΗΜΟΠΡΑΤΗΣΗΣ ΔΕΑ – 420296 

 
ΓΙΑ ΤΗ ΣΥΝΑΨΗ ΣΥΜΦΩΝΙΑΣ ΠΛΑΙΣΙΟ 

με αντικείμενο την 
 

«Υλοποίηση Τηλεπικοινωνιακών Δικτύων προς Κάλυψη Λειτουργικών Αναγκών του 
ΑΔΜΗΕ και Εμπορικών Αναγκών της θυγατρικής του ΑΔΜΗΕ “Grid Telecom”» 

 
Με το παρόν Συμπλήρωμα Νο1: 

 

Α. Παρατείνεται η ημερομηνία υποβολής των προσφορών του διαγωνισμού κατά δύο εβδομάδες, ήτοι 
από τις 22 Φεβρουαρίου 2021, στις 08 Μαρτίου 2021 και ώρα 12:00. 

Ως νέα ημερομηνία ηλεκτρονικής αποσφράγισης του (υπο)φακέλου «Δικαιολογητικά συμμετοχής και 
Τεχνική Προσφορά» ορίζεται η 08η  Μαρτίου 2021 και ώρα 14:00. 

Β. Τροποποιούνται ως κάτωθι οι όροι των τευχών: 

➢ ΤΜΗΜΑ A 

 

1. ΤΕΥΧΟΣ 5: ΤΕΧΝΙΚΕΣ ΠΡΟΔΙΑΓΡΑΦΕΣ -  

1.1 3.2 Services 

Παράγραφος 3.2 requirement 10.5 προστίθεται:  

For the first thirty nodes the equipment will go through the staging process at IPTO’s premises in 

Athens. For the rest nodes of the network bidders must describe their alternative proposal for the 

staging process that will be followed, provided that they guarantee the smooth installation without 

the need for additional on-site visit due to their fault. 

1.2 4.1 BOT Services 

Παράγραφος 4.1 προστίθεται: 

The service must be provided on a 24x7 basis. 

The service must include the following FCAPS functions: Fault Management, Configuration 

Management and Performance Management. 

The service may be rendered remotely.  

2. ΤΕΥΧΟΣ: ΥΠΟΔΕΙΓΜΑΤΑ  

2.1 ΠΙΝΑΚΑΣ ΕΜΠΕΙΡΙΑΣ: ΤΜΗΜΑ Α 

Στον πίνακα υποδειγμάτων εμπειρίας που αφορούν τον διαγωνιζόμενο (integrator) ο όρος IP/MPLS 

αντικαθίσταται από τον όρο τηλεπικοινωνιακός. 
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➢ ΤΜΗΜΑ Β 

3. ΤΕΥΧΟΣ 5: ΤΕΧΝΙΚΕΣ ΠΡΟΔΙΑΓΡΑΦΕΣ - ΤΜΗΜΑ Β 

3.1 6 OPTICAL LAYER ENCRYPTION 

In paragraph 6 requirement 4 is deleted. 

3.2 8.7. METRO-ACCESS NODES  

In paragraph 8.7 requirement 2.3 (including 2.3.1 - 2.3.2) is deleted. 

3.3 8.8.4 LAYER 1 CE DEVICE 

In paragraph 8.8.4 requirement 9 (including 9.1 - 9.4) and requirements 12.2 - 12.4 are deleted. 

3.4 8.9.2. TRAFFIC MATRIX  

Table 6 and Table 7 of paragraph 8.9.2 are replaced by Table 6’. Any reference of Tables 6 and 7 

in the Technical requirements refers to Table 6’. 

Table 6’ 

 

3.5 10.5 ENCRYPTION 

In paragraph 10.5 requirement 4 is deleted. 

 

 

100G 40G 10G 1G

e-sncp unprotected

SOFIA (BG) HVS THESSALONIKI 1 x 100GE LR 9 x 10GbE LR 8 x GbE LR

SOFIA (BG) SKOPJIE (MK) 1 x 100GE LR 10 x STM-64 I

HVS THESSALONIKI HVS LARISA 8 x 10GbE SR + 1 x FC800 8 x GbE SR

HVS THESSALONIKI HVS AG. STEFANOS 3 x 100GE SR 10 x 10GbE SR

HVS THESSALONIKI LAMDA HELIX 1 x 100GE LR 1 x 40GbE LR 4 x 10GbE LR + 2 x FC800

HVS THESSALONIKI HVS NEA SANTA 1 x 100GE ER 9 x STM-64 S 8 x GbE ZR

HVS THESSALONIKI SKOPJIE (MK) 1 x 100GE LR 10 x 10GbE SR

HVS LARISA HVS AG. STEFANOS 1 x 100GE LR 9 x 10GbE LR 8 x STM-16 S

HVS LARISA S/S IGOUMENITSA 9 x 10GbE LR 8 x STM-16 I

HVS AG. STEFANOS LAMDA HELIX 1 x 100GE SR 10 x 10GbE SR

HVS AG. STEFANOS S/S PATRA II 10 x 10GbE ER

HVS AG. STEFANOS S/S IRAKLEIO II 1 x 100GE LR 9 x 10GbE LR 8 x STM-16 S

LAMDA HELIX S/S HANIA 1 x 100GE LR 9 x 10GbE LR 8 x GbE LR

S/S PATRA II S/S HANIA 9 x 10GbE LR 8 x GbE LR

S/S PATRA II S/S IGOUMENITSA 1 x 40GbE LR 5 x 10GbE LR 8 x GbE LR

S/S HANIA S/S IRAKLEIO II 9 x STM-64 S 8 x GbE LR

S/S IGOUMENITSA TIRANA (AL) 1 x 100GE SR 1 x 40GbE SR 5 x 10GbE SR 8 x GbE SR

traffic type

source destination

o-sncp
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3.6 12.2. TRAFFIC MATRIX  

Table 11 and Table 12 of paragraph 12.2 are replaced by Table 11’. Any reference of Tables 11 and 12 

in the Technical requirements refers to Table 11’.  

Table 11’ 

 

3.7 13.1 POWER SUBSTATION COMPLIANCE 

In paragraph 13.1 requirement 1 (including 1.1 - 1.4) is deleted. 

3.8 21.8 Project Management  

Participants must ignore requirement 7.4 of paragraph 21.8. 

3.9 21.10. BUILD OPERATE TRANSFER SERVICES 

In paragraph 21.10 the following are added: 

The service must be provided on a 24x7 basis. 

The service must include the following FCAPS functions: Fault Management, Configuration Management 

and Performance Management. 

In paragraph 21.10 requirement “9. BOT service must be rendered by the equipment manufacturer” is 

deleted. 

 

100G 10G 1G

e-sncp protection

1 HVS FILIPPOI HVS THESSALONIKI 1 x 100GE SR 2 x 10GE SR 2 x 1GE SR

2 HVS FILIPPOI HVS AMINTAIO 1 x 100GE SR 2 x 10GE SR 2 x 1GE SR

3 HVS THESSALONIKI HVS AMINTAIO 1 x 100GE SR 2 x 10GE SR 2 x 1GE SR

4 HVS THESSALONIKI HVS LARISA 1 x 100GE SR 2 x 10GE SR 2 x 1GE SR

5 HVS THESSALONIKI HVS AG. STEFANOS 1 x 100GE SR 2 x 10GE SR 2 x 1GE SR

6 HVS AMINTAIO HVS TRIKALA 1 x 100GE SR 2 x 10GE SR 2 x 1GE SR

7 HVS AMINTAIO HVS AG. STEFANOS 1 x 100GE SR 2 x 10GE SR 2 x 1GE SR

8 HVS TRIKALA HVS ARAHTHOS 1 x 100GE LR 2 x 10GE LR 2 x 1GE LR

9 HVS TRIKALA HVS LARISA 1 x 100GE LR 2 x 10GE LR 2 x 1GE LR

10 HVS ARAHTHOS RIO terminal 1 x 100GE LR 2 x 10GE LR 2 x 1GE LR

11 RIO terminal HVS MEGALOPOLI 1 x 100GE LR 2 x 10GE LR 2 x 1GE LR

12 HVS LARISA HVS LARIMNA 1 x 100GE LR 2 x 10GE LR 2 x 1GE LR

13 HVS LARISA S/S SYROS 1 x 100GE LR 2 x 10GE LR 2 x 1GE LR

14 HVS LARIMNA HVS AG. STEFANOS 1 x 100GE LR 2 x 10GE LR 2 x 1GE LR

15 HVS KOUMOUNDOUROU HVS AG. STEFANOS 1 x 100GE LR 2 x 10GE LR 2 x 1GE LR

16 HVS KOUMOUNDOUROU HVS MEGALOPOLI 1 x 100GE LR 2 x 10GE LR 2 x 1GE LR

17 HVS KOUMOUNDOUROU S/S IRAKLEIO II 1 x 100GE LR 2 x 10GE LR 2 x 1GE LX

18 HVS AG. STEFANOS S/S SYROS 1 x 100GE LR 2 x 10GE ER 2 x 1GE EX

19 HVS AG. STEFANOS S/S IRAKLEIO II 1 x 100GE LR 2 x 10GE ER 2 x 1GE EX

20 HVS MEGALOPOLI S/S HANIA 1 x 100GE ER 2 x 10GE ZR 2 x 1GE ZX

21 S/S HANIA S/S IRAKLEIO II 1 x 100GE ER 2 x 10GE ZR 2 x 1GE ZX

traffic type

# source destination

o-sncp protection
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4. ΤΕΥΧΟΣ 4 ΥΠΟΔΕΙΓΜΑΤΑ  

4.1 ΠΙΝΑΚΑΣ ΕΜΠΕΙΡΙΑΣ: ΤΜΗΜΑ Β 

Στον πίνακα υποδειγμάτων εμπειρίας που αφορούν τον ανάδοχο (integrator) ο όρος DWDM αντικαθίσταται 

από τον όρο τηλεπικοινωνιακός. 
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Γ. Οι λοιποί όροι της Διακήρυξης ΔΕΑ-420296 παραμένουν σε πλήρη ισχύ, ως έχουν. 

 
 


